
 

 

 

Day of Caring – Project Application – Due July 16, 2014 

Return completed application to Sylvia Lemus at sylvia.lemus@sonoma-county.org or fax (707) 565-3770 

Submitted by  County   City 

Project Name/Organization: ________________________________________________________ 

Primary Contact/Project Coordinator: _____________________________________________  

Phone: _______________________   Email: _______________________________________________ 

Special client contact notes: 

___________________________________________________________________ 

Project Address: ____________________________________________________ 

City/Zip: __________________________________________ 

Nearest Cross Street: _________________________________________________ 

Project Description: (See project objectives, next page) 

 

Estimated number of volunteers needed: ____________________________________ 

Time/Hours needed: (max 6 hours) ___________________________ 

 

Materials needed:  [Please indicate which will be provided by customer/client] 

 

Tools and equipment needed: [Please specify tools, including any special or powered 

tools] 

 

Other information: [Identify if dumpsters, green waste, pick-ups are required; or any safety 

concerns] 

 

DOC Project #  

Project Origination  

Project Reviewer   

Project Status  

mailto:sylvia.lemus@sonoma-county.org


Day of Caring Project Objectives 
 

Projects should be well defined, including maps to locations, list of items needed, scope of work and an assigned 

project coordinator who is familiar with the project. It is recommended to schedule a meeting two to one week 

before starting your Day of Caring Project with the assigned team leader(s) so they have an opportunity to visit 

their assigned site. Note: Project recipients must be connected to the County of Sonoma or City of Santa 
Rosa programs as service providers, recipients, or non-profits that have a funding relationship or 
partnership to be eligible. Non-profits without this connection may be suggested to United Way directly 

as potential projects.  

Project Should Avoid:  

 Multi-day project  

 Ambiguous or too broad of scope  

 Difficult or potentially dangerous work (Roofs, 

gutter replacement, etc.)  

 Projects requiring many vehicle miles  

 Journeyman level skill (electrical re-wiring)  

 Requires licensed professional or journeyman 

level expertise  

 Sent without leader or without a pre-

meetings  

 Only one person needed  

 No leadership, just sent out to do work  

 Using owner’s tools and/or equipment  

 Leave debris at site for others to remove  

 No contact with owner or other community 

benefit  

 Run around trying to locate materials  

 Out of pocket expenses or use of personal 

credit cards  

 Expensive with little manual labor  

 Require permit or engineering  

 

 

Project Should Include:  

 Be complete in 6 hours  

 Clearly defined scope of work  

 Easy to reach area  

 Projects reachable by Transit Bus  

 Lower level skilled – manual labor  

 Average person can complete work  

 Journeyman for leadership & guidance when possible  

 Leaders who understand scope of work  

 Team building activity, requiring lots of individuals  

 Social worker or other responsible person on site  

 Bring all tools & equipment necessary to complete 

work  

 Rent dumpster if necessary or haul away debris  

 Social interaction/communications with owner or 

provide social benefit for community  

 Have paint on site or other selected material  

 All materials and supplies to complete work on site 

(paid by others and not Day of Caring volunteers)  

 Low cost but lots of manual labor  

 Simple, no permit type work  

Types of Good Projects:  

 Landscaping, trimming, clearing brush  

 Moving earth, sawdust, and bark chips  

 Painting exteriors (less than 6 hours total)  

 Painting one room (furniture already moved)  

 Trash disposal and general clean up  

 General house cleaning  

 Clean creek of trash and brush  

 Graffiti removal  

 Wipe down and clean old Library books  

 Gardening and weeding  

 Stocking shelves at the Food Bank  

 Trail work (Shiloh Park/Spring Lake)  

 

Projects to Avoid:  

 Projects that can’t be completed in 6 hours  

 Physical limitations – Workers Comp  

 Painting complete residential homes  

 Moving of furniture or other personal items  

 Hazardous material removal (lead, asbestos, 

chemicals)  

 Avoid poison oak, bees and other hazardous  

 Sand blasting or other specialty equipment 

use not associated with average individual’s 

ability to use equipment safely  

 High elevation stocking, high reaching  

 Heavily lifting (worker’s comp. claims)  

 
Note: 

Some individuals prefer to complete work in residential homes, such as cleaning kitchens, removing trash, 

landscaping, trimming brush, weeding. These projects require individual attention and similar effort as larger 

projects like cleaning the creeks, graffiti removal, and painting commercial exteriors. Often projects are 

completed quicker than anticipated and other back-up projects or re-assigning individuals to larger projects 

become necessary. We should try to line up as many projects possible, as early as possible, to work with 

logistics (transportation, tools, materials, team assignments, etc.) 
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